

Wiley and Morgan Bid Summary Feb. 7, 2008

Wiley & Morgan Elementary Additions and Renovations	EW Johnson	Harbin Construction	Wiens & Co.	Construction Documents Estimate	Bond Budget
Board approved February 11, 2008					
Bid Bond	Present	Present	Present		
Addendum No. 1	Acknowledged	Acknowledged	Acknowledged		
Addendum No. 2	Acknowledged	Acknowledged	Acknowledged		
Addendum No. 3	Acknowledged	Acknowledged	Acknowledged		
Base Bid -- Wiley Elementary Only					
Alternate No. 2: Alternate BAS Manufacturer		No Change			
Alternate No. 3: Asphalt Roofing Manufacturer in lieu of Tamko		\$ (34,000)			
Totals -- Wiley Elementary Only		\$ 3,600,000		\$ 3,191,754	\$ 3,408,442
Base Bid -- Morgan Elementary Only					
Alternate No. 1: Wood Athletic Flooring in lieu of VCT in Multipurpose		\$ 36,000		\$ 30,061	
Alternate No. 2: Alternate Building Automation System Manufacturer		No Change			
Alternate No. 3: Asphalt Roofing Manufacturer in lieu of Tamko		\$ (12,500)			
Totals -- Morgan Elementary Only		\$ 4,330,000		\$ 3,651,164	\$ 3,573,145
Base Bid -- Both Schools					
Alternate No. 1: Wood Athletic Flooring in lieu of VCT in Multipurpose	\$ 39,000	\$ 36,000	\$ 36,000		
Alternate No. 2: Alternate Building Automation System Manufacturer	No Change	No Change	\$ (17,000)		
Alternate No. 3: Asphalt Roofing Manufacturer in lieu of Tamko	\$ (50,000)	\$ (46,500)	No Bid		
Totals -- Both Schools	\$ 7,995,000	\$ 7,846,000	\$ 7,160,000	\$ 6,872,979	\$ 6,981,587

Administration Recommendation **Bid w/Alternates**
 Wiens & Co. w/Alternates 1 & 2 \$ 7,179,000.00

Board Awards Contract To:
 Wiens & Co. w/Alternates 1 & 2 \$ 7,179,000.00